ITB 27-21 PRICING SHEET: REVISED

Building Inspections, Reporting, and Construction Management Services

Scope of Work - Tasks

ESTIMATED Annual
Number of each
task type to be

PRICING
PER TASK

performed (*see note below)
1) |Rehab Program Cost Proposals
1a. |Feasibility Inspection 30 each S each
Lead-based paint testing and risk
1b. [assessment - pre-1978 20 each S each
1c. |Asbestos testing 20 each S each
Coordinate with homeowners to prepare
and manage scope of work, cost estimate
1d. [and bid process 10 each S each
le. |Perform construction draw inspections 4 per project ) each draw
2) |DPA Process Cost Proposal
2a. |Minimum code inspection 30 each S each
2b. [Lead-based paint testing - pre-1978 5 each S each
2c. |Re-inspections if needed 3 each S each
3) |New Construction Cost Proposal
3a. |Perform construction inspections 5 per project ) each draw
4) |Public Facilities Cost Proposal
Coordinate with public facility
4a. [representative to prepare scope of work 7 each S each
Coordinate with public facility
representative to manage bid process per
4b. |scope of work 7 each S per hour
4c. |Perform construction draw inspections 4 per project S each
5) |Other Tasks
Documenting compliance with Davis Bacon
5a. [requirements 50 hours S per hour
Documenting contractors and
5b. [subcontractors 10 hours S per hour
Coordinate with contractor and property
owner to perpare change order for City
5c. |approval 50 hours S per hour
5d. |Background checks on contractors 5 each S each

| | ESTIMATED ANNUAL COST |

*NOTE: "each" price is to be all-inclusive for staff hours (including subcontractor if applicable), travel, fuel,

general equipment usage and general communications regarding projects.
All miscellaneous fees should be submitted under Tab 4 of proposal with pricing sheet. Fees not listed will not be allowed or

approved by the City for reimbursement.

Fees not listed will not be allowed or approved by the City for reimbursement.
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